
BUDGET SUMMARY  FOR USD 261 POTENTIAL IMPROVEMENTS  

School 2.9.15 3.09.15 3.23.15 Difference

Campus High School $11,820,398 $14,117,659 $14,073,361 $2,252,963

Haysville Middle School $9,132,878 $9,963,195 $9,963,195 $830,317

Colt Stadium $868,733 $917,953 $917,953 $49,220

Haysville West Middle School $5,627,156 $4,693,453 $4,693,453 ($933,703)

HWMS Athletic Facility $1,041,218 $1,090,346 $1,090,346 $49,128

Rex Elementary School $385,187 $1,011,530 $1,011,530 $626,343

Nelson Elementary School $315,709 $919,858 $919,858 $604,149

Freeman Elementary School $418,731 $418,731 $418,731 ($0)

Oatville Elementary School $1,121,084 $1,213,187 $1,140,464 $19,380

Ruth Clark Elementary School $1,457,121 $1,457,121 $1,457,121 $0

Prairie Elementary School $195,034 $195,034 $195,034 $0

Transportation & Maintenance $3,952,468 $3,952,468 $3,952,468 $0

Administration Building $267,019 $267,019 $123,050 ($143,969)

The Learning Center $324,581 $324,581 $324,581 $0

Tri-City Day School incl. in HHS

Haysville High School $16,590,159 $16,090,159 $16,090,159 ($500,000)

Totals $53,517,476 $56,632,294 $56,371,305 $2,853,829

Contingency ‐ all projects $2,000,000

Bond Costs $250,000

Technology Infrastructure $0

Land Costs $0

Soils Testing, Survey, Printing, etc. $164,000

Civil Engineering (where required) $117,000

Kitchen Consultant $10,000

Pool Consultant $47,000

Reimbursable expenses $40,000

Estimated Total of Potential Improvements $58,999,305

Additional Items not included in estimates above:

Add Diving Well to new pool $1,381,236

Add Additional shop space to east side of Campus HS $953,638
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USD #261
CAMPUS HIGH SCHOOL
3/9/2015 285,182 s.f.

Project Project Description Preliminary Budget
Number Estimate

IMPROVEMENTS
C1 Add a new pool, not at CHS

 - Natatorium and bleacher area

 - Pool & Equipment

 - Bleachers

 - Equipment Room

 - Locker rooms

 - Lockers, 100 1/2 ht 18" x 21" in each locker room

 - Pool Storage

 - Restrooms

 - Circulation

 - Sitework (12% of Construction Cost)

 - Parking

 - Does not include Land Purchase

$6,112,758

C1 Add 2 lanes to new pool

Opition 1  - Additional Natatorium and bleacher area

 - Additional Pool & Equipment

$743,530

C2 Add FEMA storm shelters to accommodate total school population

 - Add Two new FEMA Shelters with total occupancy of 1700

 - Sitework (12% of Construction Cost)

$3,969,101

C4 Widen Bus loop road to West

 - Add 10' width at narrow location

 - Add curb & gutter

 - Add 8' wide sidewalk

$57,864
C11 Enclosed walkway to science building

 - Add 3500 s.f. corridor

$624,479
C14 Convert existing pool into Wrestling Room

 - Infill pool

 - Renovate 5660 s.f.

 - new bleacher seats

$584,549

Page 2



C16 Provide more secure administration entrance
 - Add opening into offices from vestibule
 - Add door into offices from vestibule
 - Renovate 2700 square feet of office area

 - Rework and enlarge vestibule for entrance into office

$407,296
C19 Add more lighting in parking lot

 - Add 4 pole lights

$22,370
C21 Replace all older electrical panels

 - Replace 33 electrical panels               

$142,123
C26 Enclosed walkway north of Weight Room & Renovate Classrooms

 - Add 1200 s.f. corridor

 - Renovate Weight Room to 2 Science Classrooms

 - Renovate Wrestling & PE Classrooms to Science Classrtooms

$1,409,292

Initial List of Improvements $14,073,361

Any fire alarm upgrades which may be required due to extent of renovation work
have not been incuded in the above costs except as specifically noted.

The above items do not include miscellaneous expenses such as:
   - Land costs

 - Soils Testing, Survey, Printing, etc.
 - Civil Engineering (where required)
 - Kitchen or Acoustical Consultants (if required)
 - Reimbursable expenses
 - Contingency

C1 Add Diving Well to new pool

Opition 2  - Additional Natatorium and bleacher area

 - Additional Pool & Equipment

 - Additional for Bleachers

$1,381,236

C15 Add Additional shop space to east side of Campus HS
 - Add an additional 4,500 s.f. east of current shop area
 - Equipment allowance

$953,638
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USD #261
HAYSVILLE MIDDLE SCHOOL
3/9/2015 174,820 s.f.

Project Project Description Preliminary Budget
Number Estimate

IMPROVEMENTS
M1 All Electrical Panels need to be replaced

 - Assume replacing 9 distribution panels - surface mounted

 - Assume replacing 35 electrical panels recessed in CMU wall

 - Allowance for patching finishes damaged by installation

$222,105
M2 Replace Roof

 - Remove & replace roofing at barrel vaults with TPO roofing &
   insulation

$1,636,565
M4 Renovate Locker Rooms

 - Renovate exsting locker rooms

 - Add new lockers, 18" x 21" 1/2 ht. 

 - Add new benches

$1,102,528
M5 Re-design east side parking lot

 - Add 30,800 s.f. of parking

 - Rework 2000 s.f. of asphalt & C & G

 - Stripe Parking lot

 - Curb & Gutter

$267,118
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M6R Add new larger Competion Gym to serve as a FEMA shelter
 - New competition gym and connecting corridor

 - Include structural reinforcement for FEMA shelter

 - Gym Equipment: Bleachers

 - Gym Equipment: Divider Curtain

 - Gym Equipment: Basketball goals

 - Gym Equipment: Volleyball nets

 - Gym Equipment: Scoreboard

 - Gym Equipment: PA System

 - New Locker Rooms

 - Locker Equipment: Lockers, 18" x 21" 1/2 ht. 

 - Locker Equipment: Benches 

 - New Entry Lobby

 - Demolition of a portion of the existing building.

 - Allowance for sitework to accommodate new addition (12%)

$5,595,743
M8 Replace 12 hallway uni-vent mechanical units

 - Replace 12 unit vent mechanical units and controls

 - Allowance for patching finishes damaged by installation

$140,277
M14 Install new T-5 lights in old Gym

 -Add new T-5 lights in old Gym

$31,070
M23 Provide secure entry for school. 

 - Relocate Administration to west side and renovate.

 - Renovate old admin area for classrooms

 - Add entry Canopy

 - Renovate area for Health Room

 - re-route intercom and data lines
$967,788

Initial List of Improvements $9,963,195

Any fire alarm upgrades which may be required due to extent of renovation work
have not been incuded in the above costs except as specifically noted.

The above items do not include miscellaneous expenses such as:
   - Land costs

 - Soils Testing, Survey, Printing, etc.
 - Civil Engineering (where required)
 - Kitchen or Acoustical Consultants (if required)
 - Reimbursable expenses
 - Contingency
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USD #261
HAYSVILLE COLT STADIUM
3/9/2015

Project Project Description Preliminary Budget
Number Estimate

IMPROVEMENTS
CS1 Add Restrooms and Concessions on East Side

 - New Concession Restroom building

 - Kitchen Equipment

$425,753
CS2 Replacement artifcial turf fabric

 - Remove old fabric, Install new fabric, recycle + add infill rubber

$492,200

Initial List of Improvements $917,953

Any fire alarm upgrades which may be required due to extent of renovation work
have not been incuded in the above costs except as specifically noted.

The above items do not include miscellaneous expenses such as:
 - Soils Testing, Survey, Printing, etc.
 - Civil Engineering (where required)
 - Kitchen or Acoustical Consultants (if required)
 - Reimbursable expenses
 - Contingency
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USD #261
HAYSVILLE WEST MIDDLE SCHOOL
3/9/2015 122,290 s.f.

Project Project Description Preliminary Budget
Number Estimate

IMPROVEMENTS
W2 Provide secure entrance with direct access into office

 - Add opening into offices from vestibule
 - Add door into offices from vestibule
 - Renovate 1400 s.f. of administrative offices

 - New Reception Casework

$299,627
W3 Add a second gymnasium

 - New competition gym and connecting corridor

 - Gym Equipment: Bleachers

 - Gym Equipment: Divider Curtain

 - Gym Equipment: Basketball goals

 - Gym Equipment: Volleyball nets

 - Gym Equipment: Scoreboard

 - Gym Equipment: PA System

 - New Locker Rooms

 - Locker Equipment: Lockers, 18" x 21" 1/2 ht. 

 - Locker Equipment: Benches 

 - New Entry Lobby

 - Revise configuration of ring road to accommodate new gym

 - Demo portion of existing ring road, parking and trash enclosure

 - New trash enclosure 

 - 30 New parking stalls

 - Extend kitchen drive
 - New Curb & Gutter
 - Remove & reconfigure adjacent sidewalk
 - Re-align fencing at elementary school 8' high
 - Rework utilities at perimeter road

 - Electrical for street lighting, 6 lights
 - 8" Water line - 750'
 - 8" roof leader lines - 500'
 - Storm Drain rework
 - 4" Gas line - 350'

$4,239,922
W4 Replace Lighting control system

 - Remove & replace lighting control system for entire school
 - Investigate existing system 

$61,525
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W5 Repair sidewalks separating from curb
 - Remove existing sidewalks at edge of curbs, south side, 650 l.f.

 - Remove existing sidewalks at edge of curbs, west side, 350 l.f.

 - Remove existing sidewalks at edge of curbs, north side, 550 l.f.

 - Add new sidewalks away from edge of curbs, south side, 650 l.f.

 - Add new sidewalks away from edge of curbs, west side, 350 l.f.

 - Add new sidewalks away from edge of curbs, north side, 550 l.f.

$92,380

Initial List of Improvements $4,693,453

Any fire alarm upgrades which may be required due to extent of renovation work
have not been incuded in the above costs except as specifically noted.

The above items do not include miscellaneous expenses such as:
   - Land costs

 - Soils Testing, Survey, Printing, etc.
 - Civil Engineering (where required)
 - Kitchen or Acoustical Consultants (if required)
 - Reimbursable expenses
 - Contingency
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USD #261
HAYSVILLE WEST MIDDLE ATHLETIC
3/9/2015

Project Project Description Preliminary Budget
Number Estimate

IMPROVEMENTS
WA3 Upgrade track to competition surface

 - Remove existing base mat.

 - Repair any damaged asphalt base
 - Install new 6 lane track base mat and surface system
 - Install 4' fence between field & spectators
 - Install Concrete sidewalk at perimeter

 - Install slot drain system at each end to tie into drain piping
No Additional Bleachers
No Press Box Expansion

$582,642
WA4 Add restroom and concession stand

 - Masonry with storage

 - Kitchen Equipment
 - Site Development (Dirtwork, Utility Extensions

$507,704

Initial List of Improvements $1,090,346

Any fire alarm upgrades which may be required due to extent of renovation work
have not been incuded in the above costs except as specifically noted.

The above items do not include miscellaneous expenses such as:
 - Soils Testing, Survey, Printing, etc.
 - Civil Engineering (where required)
 - Kitchen or Acoustical Consultants (if required)
 - Reimbursable expenses
 - Contingency
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USD #261
REX ELEMENTARY SCHOOL
3/9/2015 66,464 s.f.

Project Project Description Preliminary Budget
Number Estimate

IMPROVEMENTS
R1 Replace glass block

 - remove glass block and replace with windows

$696,522
R2 Remodel restrooms

 - demo and remodel restrooms

$315,008

Initial List of Improvements $1,011,530

Any fire alarm upgrades which may be required due to extent of renovation work
have not been incuded in the above costs except as specifically noted.

The above items do not include miscellaneous expenses such as:
 - Soils Testing, Survey, Printing, etc.
 - Civil Engineering (where required)
 - Kitchen or Acoustical Consultants (if required)
 - Reimbursable expenses
 - Contingency
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USD #261
NELSON ELEMENTARY SCHOOL
3/9/2015 67,100 s.f.

 
Project Project Description Preliminary Budget
Number Estimate

IMPROVEMENTS
N1 Remove glass block

 ‐ remove glass block & infill with windows/walls

old one
$696,522

N2 Replace gym floor
 - install new gym floor

$92,288
N6 Electrical underground/breaker boxes

 - provide new underground electrical service
 - replace existing breaker boxes with more capacity (2 per pod)

$66,447
N8 Mechanical/Plumbing improvements

 ‐ New HVAC for Nurse/counselor 

 - Floor sinks for custodial equipment

 - Mop sink in kitchen

 - Replace kitchen grease trap

 - Replace sinks in restroom
$64,601

Initial List of Improvements $919,858

Any fire alarm upgrades which may be required due to extent of renovation work
have not been incuded in the above costs except as specifically noted.

The above items do not include miscellaneous expenses such as:
 - Soils Testing, Survey, Printing, etc.
 - Civil Engineering (where required)
 - Kitchen or Acoustical Consultants (if required)
 - Reimbursable expenses
 - Contingency
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USD #261
FREEMAN ELEMENTARY SCHOOL
3/9/2015 46,810 s.f. Main Building

12,067 s.f. North Building

Project Project Description Preliminary Budget
Number Estimate

IMPROVEMENTS
F1 Exterior walls and windows

 - replace windows

$206,724
F3 Playground drainage

 - Re-grade portions of site west of school 58,000 s.f..
 - Add 8 catch basins 

 - Add 800 l.f. of storm drainage piping 

$181,244
F7 Replace water supply in tunnel

 - new water piping in tunnel (600 lf)

$30,763

Initial List of Improvements $418,731

Any fire alarm upgrades which may be required due to extent of renovation work
have not been incuded in the above costs except as specifically noted.

The above items do not include miscellaneous expenses such as:
 - Soils Testing, Survey, Printing, etc.
 - Civil Engineering (where required)
 - Kitchen or Acoustical Consultants (if required)
 - Reimbursable expenses
 - Contingency
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USD #261
OATVILLE ELEMENTARY SCHOOL
3/9/2015       55,721 s.f.

Project Project Description Preliminary Budget
Number Estimate

IMPROVEMENTS
O1 Add 100 Parking Spaces

 - 5" asphalt paving
 - Soil stabilization
 - Turn down curb
 - Earthwork
 - Additional drive to Hoover Rd.
 - Additional curb at drive
 - Sidewalk from south parking lot

$292,551
O2 New roof at 2 areas of building

 - Replace roof at 2 areas of building

$286,399
O3 HVAC Replacement (south end of building)

 - Replace 6 roof top units & 3 heat pumps

$369,113
O6 Window replacement

 - Replace old windows in 21 locations

$159,177
O7 Electrical Upgrades

 ‐ Replace 2 breaker boxes in hallways
 - Security cameras/monitoring system

$33,224

Initial List of Improvements $1,140,464

Any fire alarm upgrades which may be required due to extent of renovation work
have not been incuded in the above costs except as specifically noted.

The above items do not include miscellaneous expenses such as:
 - Soils Testing, Survey, Printing, etc.
 - Civil Engineering (where required)
 - Kitchen or Acoustical Consultants (if required)
 - Reimbursable expenses
 - Contingency
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USD #261
RUTH CLARK ELEMENTARY SCHOOL
3/9/2015 65,122 s.f.

Project Project Description Preliminary Budget
Number Estimate

IMPROVEMENTS
RC1 Provide secure entrance with direct access into office

 - Remodel 480 s.f. of reception area/vestibule

 - New reception desk casework

$78,961

RC2 Enlarge Instrumental Music Room

 - Enlarge Instrumental Music Room

$669,392

RC3 Storm Shelter

 - Part of the music room expansion

$334,696

RC6 Site Drainage Issues

 - Install cast iron drain at bus drive

 - Regrade around building/install drains

 - Install drain at south end of west parking lot

 - Install drain at northwest parking area

$159,965
RC7 Additional learning spaces

 - Small group intervention spaces
 - Para PCT Professional learning
 - Conference room

$214,107

Initial List of Improvements $1,457,121

Any fire alarm upgrades which may be required due to extent of renovation work
have not been incuded in the above costs except as specifically noted.

The above items do not include miscellaneous expenses such as:
 - Soils Testing, Survey, Printing, etc.
 - Civil Engineering (where required)
 - Kitchen or Acoustical Consultants (if required)
 - Reimbursable expenses
 - Contingency
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USD #261
PRAIRIE ELEMENTARY SCHOOL
3/9/2015 72,790 SF

Project Project Description Preliminary Budget
Number Estimate

IMPROVEMENTS
P2 Provide secure entrance with direct access into office

 - Enlarge vestibule (relocate vestibule doors)
 - Add door into offices from vestibule
 - Renovate 1400 s.f. of administrative offices

 - New Reception Casework

$195,034

Initial List of Improvements $195,034

Any fire alarm upgrades which may be required due to extent of renovation work
have not been incuded in the above costs except as specifically noted.

The above items do not include miscellaneous expenses such as:
 - Soils Testing, Survey, Printing, etc.
 - Civil Engineering (where required)
 - Kitchen or Acoustical Consultants (if required)
 - Reimbursable expenses
 - Contingency
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USD #261
HAYSVILLE TRANSPORTATION-MAINTENANCE FACILITY
3/9/2015

Project Project Description Preliminary Budget
Number Estimate

LEVEL 1 IMPROVEMENTS
TM1 Add New Transporation Facility

 - New Transportation building (see Space Needs Analysis)

$3,257,482
TM2  Add new driveway to Meridian

 - 1,000' drive x 32' wide

$311,070
TM3 Remodel existing Transportation building into Maintenance Only

 - Remodel/enlarge restrooms

  - Add Fire Alarm

 - Add Fire Suppression System

 - Increase ventilation in shop area
 - 

 - 

$383,916

Initial List of Improvements $3,952,468

Any fire alarm upgrades which may be required due to extent of renovation work
have not been incuded in the above costs except as specifically noted.

The above items do not include miscellaneous expenses such as:
 - Soils Testing, Survey, Printing, etc.
 - Civil Engineering (where required)
 - Kitchen or Acoustical Consultants (if required)
 - Reimbursable expenses
 - Contingency

Space 2014 Cost per SF Subtotal Cost

Vestibule $96 $7,200

Lobby $120 $24,000

Dispatcher $120 $18,000

Proposed Transportation Facility
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Director's Office $120 $24,000

Mechanic's Office $120 $60,000

Drivers' Break & Training Area $120 $168,000

Storm Shelter (Harden Break Area) $80 $112,000

Mens' Toilet $144 $43,200

Womens' Toilet $144 $43,200

Janitor $120 $9,000

Mechanical / Electrical $120 $12,000

Administrative Storage $120 $12,000

Parts Storage $96 $38,400

Shop (10 bay) $96 $998,400

Wash Bay $96 $230,400

Covered Bus & Van Parking $48 $0

TOTAL NET ASSIGNABLE AREA

TOTAL UNASSIGNABLE AREA $144 $360,000

TOTAL GROSS AREA

SUBTOTAL BUILDING COST $2,159,800

SITE DEVELOPMENT (30%) $647,940
Grading & Site Prep
Sidewalks
Parking & Drives
Site Lighting
On Site Utilities
Fencing
Electrical for Buses

DIESEL FUELING STATION $75,000

LANDSCAPING $15,000

SUBTOTAL CONSTRUCTION COST $2,897,740

FIXTURES & EQUIPMENT $20,000
Dispatcher Casework
Break Room Casework

MISCELLANEOUS EXPENSE $325,742
Soil Testing
Surveying
Plan Printing
Civil Engineering (On Site)
Contingency

Architectural & Engineering Fee

SUBTOTAL PROJECT COST $3,243,482

FURNITURE $14,000

TOTAL PROJECT COST $3,257,482

COST NOT INCLUDED
Technology (Including Voice & Data)
Infrastructure (Off site Roadways, Utilities, & Drainage
Platting & Civil Engineering (Off site)
On Site Drainage Retention / Detention
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HAYSVILLE ADMINISTRATION BUILDING
3/9/2015 11,400 s.f..

Project Project Description Preliminary Budget
Number Estimate

IMPROVEMENTS
A1 All Electrical Panels need to be replaced

$43,068

A2 HVAC replacement

 - Replace existing RTU with same size units

$79,983

Initial List of Improvements $123,050

Any fire alarm upgrades which may be required due to extent of renovation work
have not been incuded in the above costs except as specifically noted.

The above items do not include miscellaneous expenses such as:
   - Land costs

 - Soils Testing, Survey, Printing, etc.
 - Civil Engineering (where required)
 - Kitchen or Acoustical Consultants (if required)
 - Reimbursable expenses
 - Contingency
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USD #261
HAYSVILLE LEARNING CENTER
3/9/2015 10,240 s.f..

Project Project Description Preliminary Budget
Number Estimate

IMPROVEMENTS
L2 Roofing replacement

$119,703
L3 Exterior walls deteriorating

 - Remove and replace EFIS

$204,878

Initial List of Improvements $324,581

Any fire alarm upgrades which may be required due to extent of renovation work
have not been incuded in the above costs except as specifically noted.

The above items do not include miscellaneous expenses such as:
   - Land costs

 - Soils Testing, Survey, Printing, etc.
 - Civil Engineering (where required)
 - Kitchen or Acoustical Consultants (if required)
 - Reimbursable expenses
 - Contingency

Page 19



USD #261
HHS / TRI-CITY SCHOOL
1/23/2015 72,988 s.f.

Students  Students Division Subtotal

Space Per Unit Per Div. Total Cost

No. Unit (SF)

Units    Area(SF)

HHS

SCHOOL ENTRY 1 1,500 1,500 $219,000

GENERAL CLASSROOMS - HHS 264 11,650

Core Classrooms 11 900 24 $1,445,400

Team Planning Rooms 1 150 $21,900

Activity Centers/Lockers 1 1,600 $233,600

SCIENCE - HHS 24 1,400

Science Classrooms 1 1,100 24 $171,600

  Common Stg./Prep. Room 1 300 $43,800

TECHNOLOGY/BUSINESS - HHS 24 900

Computer Lab 1 900 24 $131,400

PHYSICAL EDUCATION 48 13,230

Practice Gym & FEMA Shelter 1 9,030 $2,167,200

Gym Equip. Storage 1 500 $73,000

Boys Locker (50 lockers) 1 900 $137,700

Girls Locker (50 lockers) 1 900 $137,700

Weight Room 1 1,600 $233,600

Laundry 1 150 $21,900

Office 1 150 $22,950

SUPPORT SERVICES - HHS 3,390

General Office 1 730 $106,580

Principal's Office 1 200 $29,200

Office 4 150 $87,600

Staff Work Room 1 400 $58,400

Conference Room 1 300 $43,800

Records Storage 1 150 $21,900

Testing/In‐house Suspension 1 400 $58,400

Staff Toilet 2 80 $26,720

Mech. & Elec 1 150 $21,900

Storage 1 300 $43,800

MEDIA CENTER - SHARED 3,650

Reading Room 1 2,000 $312,000

Story Telling 1 400 $62,400

Conference Room 1 150 $21,900

Check out Control 1 250 $36,500

A.V. Storage/Work Room 1 600 $93,600

Office 1 100 $14,600

Prof. Library 1 150 $21,900

FOOD SERVICE - SHARED 4,000

Supply Storage 1 100 $14,600

Table & Chair Storage 1 400 $58,400

Kitchen 1 1,000 $156,000

Dining/Commons 1 2,000 $320,000

Serving 1 500 $73,000

MISCELLANEOUS - SHARED 7,380

Mechanical Equipment Room 1 1,500 $219,000

General Building Storage 1 800 $116,800

Toilets 6 450 $450,900

Custodial Storage 3 60 $26,280

Custodial Office/Shop 1 400 $58,400

Mechanical Mezzanine 3 600 $262,800

Proposed

Space Needs
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TRI-CITY DAY SCHOOL

SCHOOL ENTRY - TC 1 1,500 1,500 $219,000

GENERAL CLASSROOMS - TC 168 6,450

Core Classrooms 7 900 24 $919,800

Team Planning Rooms 1 150 $21,900

SUPPORT SERVICES - TC 3,340

General Office 1 730 $106,580

Principal's Office 1 200 $29,200

Office 1 150 $21,900

Staff Work Room 1 400 $58,400

Conference Room 1 300 $43,800

Records Storage 1 150 $21,900

Time out Rooms 4 200 $116,800

Staff Toilet 2 80 $26,720

Mech. & Elec 1 150 $21,900

Storage 1 300 $43,800

TOTAL NET ASSIGNABLE AREA 58,390 $9,529,830

TOTAL UNASSIGNABLE AREA 14,598 $2,131,235

(circ., walls, etc.)

TOTAL GROSS AREA 72,988 $11,661,065

SITE DEVELOPMENT $1,399,327.80

Grading & site prep

Sidewalks

Parking Lot  & Lighting

Utility ext.& connections

On-Site Retention $400,000

Asphalt Playground 8,000 $40,000

SUB-TOTAL PROJECT COST $13,500,393

EQUIPMENT $450,000

Fixed Casework $250,000

Markerbd. & Tackbd. $50,000
Library Shelving $50,000
Academic Lockers & Athletic Lockers $100,000

FOOD SERVICE EQUIPMENT $150,000

GYM EQUIPMENT $159,000

Folding Bleachers not included $0

Gym PA System $24,000

Basketball Goals (6) $40,000

Divider curtain (1) $35,000

Scoreboards (2) $15,000

Volleyball nets (2) $45,000

SUB-TOTAL PROJECT COST $14,259,393

Miscellaneous Expenses $1,830,767

Soil Testing $7,000

Surveying $12,000

Plan Printing & Expenses $25,000

Civil Engineering $20,000

Kitchen Consultant $7,500

Furniture $475,000

Voice & Data $350,000

Landscaping $150,000

Contingency Included in summary $0

Architectural & Engineering Fee $784,267

TOTAL PROJECT COST $16,090,159

OTHER COSTS NOT INCLUDED

Land Purchase

Infrastructure (Offsite Roadways, Utilities & Drainage)

Playground Equipment
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